



ADDENDUM NO. 1

TO: All Planholders

FROM:

A handwritten signature in blue ink, appearing to read "Wes Wegner", is written over a horizontal line.

Wes Wegner, P.E.
Project Engineer

DATE: May 9th, 2016

RE: City of Oregon City
2016 Oregon City Roadway Reconstruction Projects
WE Job No. 1412A
City Job No. CI 16-001

Notice is hereby given to prospective bidders that the Contract Documents have been amended.

- **A copy of this addendum is available for download at the City's website:**
<http://bids.orcity.org/rfp/2016-oregon-city-roadway-reconstruction-projects>
- **Note to all prospective bidders – All prospective bidders are encouraged to review Sections 00180.50(g) of the Special Provisions. All On-site work and minor corrective work (punchlist items) shall be completed within the allowable contract time described in Section 00180.50(d).**

The Contract Documents have been amended as follows:

ITEM 1:

VOLUME 1, SECTION V, SPECIAL PROVISIONS, PAGE 19, 00180.50(b) Contract Time, replace the words “eighty-five” with the words “ninety-five”.

P:\14\1412A - Oregon City 2016 Paving Improvements\700 Construction\702 Contract Award\702.1 Bidding\Addenda 1 Items\Addendum01.docx